



Province Government  
Lumbini Province  
Ministry of Physical Infrastructure Development  
Transport Infrastructure Directorate  
**Road Infrastructure Development Office**  
Rukumkot, Rukum (East)

**Subject: Bid Addendum No. 2**

Pursuant to ITB 8.1, the following addendum has been made in the bid document, the notice of which was published on 2077/06/04 in [www.bolpatra.gov.np/egp](http://www.bolpatra.gov.np/egp) and Annapurna National Daily.

S.N.	Contract ID No.	Addendum
1	RIDO/RUK/W/MB/01/077-78	The Dharauti Account has been changed to 18972000000002000001 which was earlier 1897000000002000001. (refer ITB 19.2 (b) of Bid Data Sheet.)
2		In Section III, Evaluation and Eligibility Criteria, in subsection <b>2.6 Equipment, <u>Batching Concrete Mixer has been replaced by Concrete Mixer (Self Loading min. 2 Cum Capacity per Batch).</u></b>
3		The bid submission date has been amended to 2077/07/17, 12:00 hours and bid opening date has been amended to 2077/07/17, 13:00 hours.
4		The bid security validity period has been extended upto <b>2077/11/17</b> which was earlier 2077/11/04.

- This addendum shall be the integral part of the bid document.

(Er. Birendra Kandel)  
Office Chief

**Date: 2077/07/02**